Project [AGY-FYNNNN]

[Project Name]

SECTION 01 21 00

ALLOWANCES

< This is an example of a partial Division 01 specification that the A/E must include and develop in the Contract Documents. Also refer to the Instructions to the Architect/Engineer and Section 01 32 16 – “Construction Progress Schedule” for additional information. In the multiple prime contracting environment, the State Architect’s Office believes that it is important to have independent scheduling resources on projects where there is not a Construction Manager. Refer any questions you may have to the Project Manager assigned to the project. >

PART 1 GENERAL

1.01 SUMMARY

A. Section Includes:

B. This Section includes administrative and procedural requirements governing allowances.

1. Certain items are specified in the Contract Documents by allowances. Allowances have been established in lieu of additional requirements and to defer selection of actual materials and equipment to a later date when additional information is available for evaluation. If necessary, additional requirements will be issued by Change Order.

C. Types of allowances include the following:

1. Lump-sum allowances.

D. Related Sections:

1. Division 00 Document - General Conditions (Paragraphs 4.2 and 4.3)

2. Division 02 through 49 Sections for items of Work covered by allowances.

1.02 SELECTION AND PURCHASE

A. At the earliest practical date after award of the Contract, advise A/E of the date when final selection and purchase of each product or system described by an allowance must be completed to avoid delaying the Work.

B. At A/E's request, obtain and submit not less than three (3) proposals for the work of each allowance for use in making final selections. Include recommendations that are relevant to proper performance of the Work.

C. Purchase products and systems selected (in writing) by the A/E from the designated supplier.

D. Submit proposals and recommendations, for purchase of products or systems of allowances, in form specified for Change Orders.

1.03 SUBMITTALS

A. Submit proposals for purchase of products or systems included in allowances, in the form specified for Change Orders.

B. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for use in fulfillment of each allowance.

C. Coordinate and process submittals for allowance items in same manner as for other portions of the Work.

1.04 COORDINATION

A. Coordinate allowance items with other portions of the Work to ensure that each selection is completely integrated and interfaced with related work. Furnish templates as required to coordinate installation.

1.05 LUMP-SUM ALLOWANCES

A. Allowance must include cost to Contractor of specific products and materials ordered by Owner under allowance and must include taxes, freight, and delivery to Project site.

B. Contractor's costs for receiving and handling at Project site, labor, installation, overhead and profit, and similar costs related to products and materials ordered by Owner under allowance must be included as part of the Contract Sum and not part of the allowance.

1. The Contract includes the following paragraph:

a. “The Contractor’s costs for handling, labor, installation, overhead, profit, and other expense contemplated for the original allowance must be included in the Contract sum and not in the allowance.”

1.06 CHANGE ORDER DATA

A. Where applicable, include in each change order proposal both the quantities of products being purchased and unit costs, along with total amount of purchases to be made. Indicate, delivery charges, and amount of applicable trade discounts.

1.07 CHANGE ORDER MARK-UP

A. Except as otherwise indicated, comply with provisions of General Conditions. For each allowance, Contractor’s claims for increased costs (for either purchase order amount or Contractor’s handling, labor, installation, overhead and profit), because of a change in scope or nature of the allowance work as described in contract documents, must be submitted within 60 days of initial change order authorizing work to proceed on that allowance; otherwise, such claims will be rejected.

1.08 UNUSED MATERIALS

A. Return unused materials purchased under an allowance to manufacturer or supplier for credit to Owner, after installation has been completed and accepted.

1. If requested by A/E, prepare unused material for storage by Owner when it is not economically practical to return the material for credit. If directed by A/E, deliver unused material to Owner's storage space. Otherwise, disposal of unused material is Contractor's responsibility.

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION

3.01 EXAMINATION

A. Examine products covered by an allowance promptly on delivery for damage or defects. Return damaged or defective products to manufacturer for replacement.

3.02 PREPARATION

A. Coordinate materials and their installation for each allowance with related materials and installations to ensure that each allowance item is completely integrated and interfaced with related work.

3.03 SCHEDULE OF ALLOWANCES

A. Allowance No. 1: < Lead > Contractor: Allow a total lump sum price not to exceed < insert amount > to provide an independent consultant to the Project for all computerized CPM Scheduling work as defined in the General and Supplementary Conditions. Hiring of the independent consultant does not relieve the contractors from the responsibility of following the requirements of Subparagraphs 4.3.2 – 4.3.6 of the General Conditions.

1. The < Lead > Contractor must provide a list of a minimum of (3) three acceptable independent consulting firms that they propose provide all CPM Scheduling work from which the Contracting Authority, Owner and A/E may reject any of the firms.

2. The list must include the following:

a. Name of Firm

b. Firm Address

c. Firm Phone Number

d. Contact Persons Name

e. Firm Qualifications, to include:

1) List of previous project where CPM scheduling was performed

2) Name of Client

3) Client contact person with phone number and address

4) Date work was performed.

B. Allowance No. 2:

C. Allowance No. 3:
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