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Certifications 
These Supplementary Conditions amend and supplement Document 00 72 16 - General Conditions – 
Stipulated Sum (Multiple Prime Contract) and other provisions of the Contract Documents as indicated 
below. All provisions not amended remain in full force and effect. The terms in these Supplementary 
Conditions defined in the Contracting Definitions or the General Conditions shall have the meanings assigned 
to them in those documents. 

These Supplementary Conditions are authorized for use on Miami University’s Projects by the Ohio 
Department of Administrative Services: 

By:      Robert Blair/LJB  Date: 
Robert Blair, Director 

   February 24, 2011  

Ohio Department of Administrative Services 
 by Lane J. Beougher, Interim State Architect 

Owner 
Board of Trustees of Miami University 
(pursuant to Section 3339 of the Ohio Revised Code) 

Contracting Authority 
Miami University 
Facilities Contracting Office 
181 Cole Service Building 
Fisher Drive 
Oxford, Ohio 45056 
513.529.2801 
513.529.6846 fax 
http://pfdserver3.pfd.muohio.edu 
davidsea@muohio.edu 

Institutional Designee 
Robert G. Keller, Associate Vice President 
Facilities Planning and Operations  

MODIFICATIONS TO GENERAL CONDITIONS 

Insert subparagraph 1.4.4.1.1 as follows: 
.1 The Contractor shall physically locate underground utilities installed or exposed by the 

Contractor prior to backfilling. Physically locate means to measure each change in direction from 
two separate permanent objects and note the depth below grade. This information shall be timely 
delivered to the Project Manager for incorporation into the Owner’s as-built utility drawings. This 
information shall be identified in the Contractor’s final as-built drawings. 

Insert subparagraph 2.1.3.4 as follows: 
2.1.3.4 Any cutting and patching shall be done by persons skilled in the types of work involved. Refer to 
the specifications for detailed cutting and patching procedures. 



Miami University 

Supplementary Conditions – Stipulated Sum (Multiple Prime Contract) 2010 Edition (Feb. 2011) 
Page 00 73 00-2 M140-01-00 73 00.16.MUN-SC 

Insert subparagraph 2.3.2.1 as follows: 
2.3.2.1 The Contractor shall provide office, home, and cellular telephone numbers for project managers, 
field supervisors, and key forepersons to the Project Manager before the first application for payment is 
submitted. 

Insert subparagraph 2.4.5.5 as follows: 
2.4.5.5 The Contractor shall use water misting to minimize airborne dust and debris where excavation 
occurs and the potential for dust exists. 

Insert subparagraph 2.5.8 and associated subparagraphs as follows: 

2.5.8 Hardware 

2.5.8.1 Oxford Campus: The Contractor responsible for hardware (“Hardware Contractor”) shall be 
responsible for providing permanent interchangeable locks cores and keys for the Project. The Hardware 
Contractor shall contact the University Lock Shop at 513.529.2731 to arrange for installation of the 
permanent cores. The University Lock Shop will develop the key and core into the key system designated 
by the user or users of the building. Costs, if any, shall be borne by the Hardware Contractor and paid 
directly to the University Lock Shop. 
2.5.8.2 Regional Campuses: Contractors performing work on regional campuses shall coordinate with the 
campus facility manager on matters of keys and cores into the key system designated for the campus. 

Replace subparagraph 2.8.1.2.3 with the following: 
.3 Adequate portable toilets, which shall be maintained in a sanitary condition, throughout the 

duration of the Project. Separate portable toilets shall be provided for male and female Persons. 
Restrooms in the Owner’s existing buildings or restrooms under construction in new or renovated 
buildings may not be used by the Contractor or its Subcontractors. The Owner reserves the right 
to direct the Contractor to relocate portable toilets at the Site. 

Replace subparagraph 2.8.3.1 with the following: 
2.8.3.1 The Owner shall furnish and pay for temporary water required for the Work from an existing 
building source. The Contractor shall provide hoses and other items required for safe and proper use of 
temporary water and shall use reasonable amounts of such water. 

Insert subparagraph 2.8.3.1.1 as follows: 
.1 The Owner may, in its sole discretion, regulate the Contractor’s use of temporary water. 

Replace subparagraph 2.9.1.2 with the following: 
2.9.1.2 The Contractor shall schedule and attend all intermediate and final inspections required for any 
permit applicable to the Work. The Contractor shall schedule the State Fire Marshal or local fire authority 
through the University Fire Marshal at 513.529.2804, for the life safety inspection for occupancy permits, 
at least 2 weeks prior to the desired date of inspection. The Contractor shall give the A/E, the Contracting 
Authority, and the Owner reasonable notice of the dates and times arranged for inspections. 

Insert subparagraph 2.10.1.1 as follows: 
2.10.1.1 The Contractor shall schedule and coordinate the testing and inspection services directly with the 
testing and inspection agencies. 
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Insert subparagraphs 2.11.4.2 and 2.11.4.3 as follows: 
2.11.4.2 The location of the Lead Contractor’s dumpster shall be approved by the Project Manager. The 
Lead Contractor shall maintain and keep this location clean for the duration of the project. 
2.11.4.3 The Contractor shall not use the Owner’s trash receptacles, dumpsters, sewers, and storm drains 
for disposal of construction debris, waste, rubbish, or runoff. 

Insert subparagraph 2.11.7 and associated subparagraphs as follows: 

2.11.7 The Lead Contractor shall maintain surrounding public streets and roads utilized for construction traffic, 
clear, clean, and free from mud, dirt, and debris caused by construction operations. 

2.12.7.1 The Lead Contractor is responsible for removing mud and dirt from vehicles and equipment before 
exiting the construction barriers. 
2.12.7.2 All trucks shall be washed down after traveling in the construction area. 
2.12.7.3 The Lead Contractor shall timely sweep and remove mud tracked or deposited on roadways upon 
notification or observation. 
2.12.7.4 The adjacent driveways and streets, as defined by the Project Manager, shall be cleaned once per 
week at a minimum. 
2.12.7.5 Failure to clean public streets and roads will result in the Owner having it done at the Lead 
Contractor’s expense in accordance with subparagraph 2.11.5. 

Insert subparagraphs 2.12.5.2, 2.12.5.3, 2.12.5.4, and 2.12.5.5 as follows: 
2.12.5.2 The Lead Contractor shall construct and maintain staging areas and access roads. 
2.12.5.3 The Contractor shall coordinate the staging and storing of material with the Project Manager. 
2.12.5.4 The Contractor shall provide all necessary traffic and pedestrian control devices to ensure the 
health and welfare of the public during the performance of the Work. 
2.12.5.5 The Contractor shall not use tunnel tops or existing walks as working platforms or vehicle access, 
except as designated by the Project Manager. 

Insert subparagraph 2.12.6 and associated subparagraphs as follows: 

2.12.6 Deliveries and Storage 

2.12.6.1 The Contractor shall be responsible for receiving and storing materials for the Work. The Owner 
will not receive any of the Contractor’s deliveries. 
2.12.6.2 Storage of construction equipment, tool, supplies, and materials shall be within the confines of the 
Site or other areas approved for use by the Project Manager. 
2.12.6.3 The Contractor shall clean and restore its storage areas to their original condition at the completion 
of the Project. 
2.12.6.4 Remote storage areas on the Owner’s property may be established with prior written consent of 
the Project Manager. Approved remote storage areas must be cleaned and restored to original condition at 
the completion of the Project. 
2.12.6.5 The Owner reserves the right to refuse to allow any material it considers a fire or safety hazard to 
be stored on the its property. 
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Insert subparagraph 2.12.7 and associated subparagraphs as follows: 

2.12.7 Parking 

2.12.7.1 The Contractor will be allocated up to 3 parking spaces at or near the Site. If the Contractor, its 
employees, or Subcontractors do not adhere to the Owner’s parking policy and limitations, the Owner 
reserves the right to limit the designated parking to 1 space. 
2.12.7.2 The Owner has designated parking areas at Millet Assembly Hall parking lot for the Contractor, 
their employees, and Subcontractors to park their personal vehicles while working on campus. Vehicles 
shall display the designated temporary parking permit on the dash at all times while in the Millet Parking 
Lot. The Millet Parking Lot is not available for parking by the Contractor, their employees, and 
Subcontractors during special events at Millet Hall. The Owner reserves the right to change the 
designated parking area and lot by providing 48 hours written notice to the Contractor. The Contractor is 
responsible for shuttling its employees and Subcontractors to and from the designated parking lot. 
Contractors who do not adhere to the requirements of this section, or who park at other locations on 
campus are subject to ticketing, fines, towing, and permanent expulsion from parking at or near the Site 
without further notice. The Contractor is solely responsible for communicating the parking requirements 
to its employees and Subcontractors and issuing temporary parking permits provided by the University. 

Insert subparagraph 2.12.8 as follows: 

2.12.8 Normal working hours on campus shall be 8:00a.m. until 4:30 p.m., Monday through Friday between 
September 1 through May 15. During the period between May 16 through August 20, normal working hours 
are from 7:00 a.m. until 9:00 p.m. Activities generating objectionable noise are prohibited prior to 9:00 a.m. 
and beyond the normal working hours defined above. If the Contractor desires to work beyond the normal 
working hours, it must request permission on a daily basis from the Project Manager. 

Insert subparagraphs 2.13.2.1, 2.13.2.2, 2.13.2.3, and associated subparagraphs as follows: 
2.13.2.1 The Contractor shall obtain a permit from the Owner before impairing the fire alarm and/or the 
fire protection system, pursuant to the University’s Fire Safety Policy #415. The Contractor shall obtain 
the Owner’s permission prior to engaging in any activity that could activate the fire alarm or fire 
suppression system. 
2.13.2.2 Utility outages must be scheduled a minimum of 2 weeks in advance by filing a written request 
with the Project Manager. The information contained in the Contractor’s request must be sufficient for the 
Owner to process the request. Only the Owner’s personnel are authorized to close and open valves and 
open and close breakers on the Owner’s utility systems. The Contractor’s personnel are prohibited from 
operating any valve or breaker on the Owner’s utility system with the exception to save a life or prevent 
serious injury. 
2.13.2.3 Contractors shall fully cooperate with the Owner during all utility outages and shutdowns. 
Recognizing that utility systems serve other facilities, the Contractor shall plan tying into existing utility 
systems when the systems are not functional or in low demand. The following schedule shall be followed 
for utility tie-ins: 

.1 Steam and condensate returns – One full week in May to be verified/coordinated with the 
University Project Manager. 

.2 Chilled water supply and return – December through February, when temperatures are not 
expected to be over 50 degrees F. 

.3 Water service – between 11:00 p.m. and 5:00 a.m. 

.4 Natural gas – May 15 through August 31. 

.5 Electric Service – Sundays from May 15 through August 15. 
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Insert Article 15 with associated paragraphs and subparagraphs as follows in its entirety: 

ARTICLE 15 - MISCELLANEOUS SUPPLEMENTARY CONDITIONS 

15.1 Harassment 
15.1.1 The Owner strongly opposes and will not tolerate harassment or discrimination on the basis of age, 
color, disability, national origin, race, religion, pregnancy, sex, sexual orientation, gender identity, military 
status, or veteran status. This prohibition extends to discrimination or harassment, based on the classes listed 
above, including the creation of an intimidating, hostile, or offensive working, learning or living environment. 
The Contractor and Subcontractors are hereby notified that prompt corrective measures will be taken to stop 
harassment and discrimination whenever it occurs in accordance with the Owner’s policy. 

15.2 Use of Name 
15.2.1 The Contractor shall not advertise the fact that it has contracted with Miami University, or make use of 
the  Owner’s name or other identifying marks or property without the prior written consent of the Owner’s 
Office of Business and Finance. 

15.3 False Fire Alarms 
15.3.1 The Contractor agrees that the Owner shall be entitled to retain or recover from the Contractor the actual 
costs associated with false alarms that are determined to be the result of the Contractor’s negligent or willful 
act, including but not limited to, the cost of transportation, manpower, and the loss of efficiency. 

END OF DOCUMENT 
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